ADDENDUM NO. FIVE

DATE: May 5, 2016
DEPARTMENT: Miami-Dade Water & Sewer Department
ISD PROJECT NAME: Engineering Design and Related Services For The

Improvement, Renewal and Replacement Of The Hialeah
And John E. Preston Water Treatment Plants, and
Associated Water Distribution System, Pipelines, Wellfields,
Re-Pumping Facilities, Remote Storage and its Appurtenant
Water Facilities

ISD CONTRACT NUMBER: E15-WASD-18
SUBMITTAL DATE: May 20, 2016 (NEW)
CONSULTANT COORDINATOR: Pablo Valin

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional
Consultant (NTPC), and is hereby made part of the NTPC. All requirements of the NTPC not
modified herein shall remain in full force and effect as originally set forth. Please be sure to
acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) — Project
Information.

MODIFICATION:
1. Delete the following language in “Section 1.8 SCHEDULE” as follows:

Deadline for Receipt of Proposals:  May 6, 2016 at 3:30 P.M. (Local Time)
Location: Miami-Dade County, Clerk of the Board
Stephen P. Clark Center
111 NW 15t Street, 171 Floor, Suite 17-202
Miami, Florida, 33128

And replace with the following text:

Deadline for Receipt of Proposals:  May 20, 2016 at 3:30 P.M. (Local Time)
Location: Miami-Dade County, Clerk of the Board
Stephen P. Clark Center
111 NW 15t Street, 17" Floor, Suite 17-202
Miami, Florida, 33128

ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS”
REMAIN UNCHANGED.

ec: Patty D Palomo, Miami-Dade County Water & Sewer Department
Clerk of the Board
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